New Jersey Department of Transportation DATE : 01/13/12
PAGE : 145 -1
TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
CONTRACT TIME : 05/14/13 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : BR-4057(108)

ROUTE 168 OVER I-295 BRIDGE DECK REPLACEMENT FROM M.P. 7.13
TO M.P. 7.57 AND ROUTE I-295 FROM M.P. 28.17 TO M.P. 28.24
CONTRACT NO. 007993900 GRADING, PAVING & STRUCTURES
BOROUGHS OF BELLMAWR, MOUNT EPHRAIM & HADDON HEIGHTS

CAMDEN COUNTY

SET-ASIDE

VENDOR RANKING

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 P4195 RICHARD E PIERSON CONSTR CO INC $ 2,389,889.00 100.0000%
2 56836 SOUTH STATE INC S 2,685,706.89 112.3779%
3 B2773 BERTO CONSTR INC $ 2,692,050.00 112.6433%
4 B4645 GARDNER M BISHOP INC $ 2,992,779.81 125.2267%
5 R4689 RITACCO CONSTRUCTION INC $ 3,036,000.00 127.0352%
6 D7450 DRISCOLL CONSTRUCTION CO INC DBA M. J. DRISCOLL $ 3,072,842.46 128.5768%
7 P6885 POWER CONCRETE CO INC $ 3,386,486.85 141.7006%
8 H3415 H&G CONTRACTORS INC $ 3,551,702.75 148.6137%
9 12943 IEW CONSTR GP, INC $ 3,609,402.37 151.0280%
10 J7054 JPC GROUP INC $ 3,665,752.07 153.3859%
| ( 1 ) P4195 | ( 2 ) S6836 | ( 3 ) B2773
|[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 17500.00000 17500.00]| 16500.00000 16500.00]| 24000.00000 24000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 1898.81000 1898.81| 5000.00000 5000.00] 4000.00000 4000.00
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 500.00000 2500.00] 500.00000 2500.00] 1.00000 5.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 1490.000 HOUR | 0.01000 14.90] 0.01000 14.90] 1.00000 1490.00
TRAINEES | | |
0007 154003P LUMP | 180000.00000 180000.00| 260000.00000 260000.00] 200000.00000 200000.00
MOBILIZATION | |
0013 157003M LUMP | 30000.00000 30000.00] 5000.00000 5000.00] 20000.00000 20000.00
CONSTRUCTION LAYOUT | |
0021 159003M 59.000 U | 5.00000 295.00] 0.01000 0.59] 50.00000 2950.00
|

BREAKAWAY BARRICADE
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TABULATION OF BIDS
CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) P4195 | ( 2 ) S6836 | ( 3 ) B2773
|[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0022 159006M 102.000 U© | 1.00000 102.00] 0.01000 1.02] 30.00000 3060.00
DRUM | | |
0023 159012M 2098.000 SF | 7.75000 16259.50] 7.00000 14686.00] 8.00000 16784.00
CONSTRUCTION SIGNS | |
0024 159021P 893.000 LF | 45.00000 40185.00]| 45.00000 40185.00]| 60.00000 53580.00
CONSTRUCTION BARRIER CURB | |
0025 159027M 5.000 U | 500.00000 2500.00| 500.00000 2500.00| 2000.00000 10000.00
FLASHING ARROW BOARD, 4' X 8' | |
0026 159030M 5.000 U | 1500.00000 7500.00| 2500.00000 12500.00]| 6000.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159051M 3.000 U | 4500.00000 13500.00| 5500.00000 16500.00| 1500.00000 4500.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0028 159060M 2.000 U | 5000.00000 10000.00]| 5500.00000 11000.00]| 2000.00000 4000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 16 MODULES | |
0029 159108M 3.000 U | 2500.00000 7500.00| 1000.00000 3000.00] 10000.00000 30000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0030 159120M 6364.000 LF | 1.20000 7636.80 | 1.00000 6364.00]| 2.00000 12728.00
TEMPORARY PAVEMENT MARKING TAPE, | |
0031 159123M 1055.000 LF | 1.60000 1688.00| 1.50000 1582.50]| 3.00000 3165.00
TEMPORARY PAVEMENT MARKING TAPE, | |
0032 159135M 95.000 U | 8.50000 807.50]| 8.00000 760.00 | 3.00000 285.00
TEMPORARY PAVEMENT MARKERS | |
0033 159138M 10.000 T | 100.00000 1000.00]| 100.00000 1000.00]| 500.00000 5000.00
HMA PATCH | |
0034 159141M 400.000 HOUR | 0.01000 4.00] 30.00000 12000.00] 1.00000 400.00
TRAFFIC DIRECTOR, FLAGGER | |
0035 160003M LUMP | 600.00000 600.00] 600.00000 600.00] 600.00000 600.00
FUEL PRICE ADJUSTMENT | |
0036 161003P LUMP | 1.00000 1.00] 500.00000 500.00] 4000.00000 4000.00
FINAL CLEANUP | |
0037 201003P LUMP | 50000.00000 50000.00] 40000.00000 40000.00]| 40000.00000 40000.00
CLEARING SITE | |
0038 202006M 10.000 cCY | 110.00000 1100.00]| 200.00000 2000.00]| 1.00000 10.00
EXCAVATION, TEST PIT | |
0039 202009P 78.000 CY | 40.00000 3120.00] 65.00000 5070.00] 40.00000 3120.00
|

EXCAVATION, UNCLASSIFIED
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CALL ORDER 145 CONTRACT ID : 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) P4195 | ( 2 ) S6836 | ( ) B2773
|[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 202021P 134.000 SY | 12.50000 1675.00]| 32.00000 4288.00| 20.00000 2680.00
REMOVAL OF PAVEMENT | |
0041 203021P 18.000 CY | 45.00000 810.00| 42.00000 756.00 | 65.00000 1170.00
I-14 SOIL AGGREGATE | |
0042 203050M 28.000 CY | 150.00000 4200.00| 145.00000 4060.00| 150.00000 4200.00
CONTROLLED LOW STRENGTH MATERIAL | |
0043 301006P 17.000 CY | 90.00000 1530.00]| 50.00000 850.00| 90.00000 1530.00
SUBBASE | | |
0044 302039P 75.000 SY | 24.00000 1800.00]| 16.00000 1200.00] 30.00000 2250.00
DENSE-GRADED AGGREGATE BASE COURSE, 7" | |
THICK | | |
0045 302042P 49.000 SY | 26.00000 1274.00| 16.00000 784.00 | 25.00000 1225.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0046 304003P 53.000 SY | 90.00000 4770.00 | 60.00000 3180.00] 75.00000 3975.00
CONCRETE BASE COURSE, 8" THICK | |
0047 401009P 16637.000 SY | 1.00000 16637.00]| 3.00000 49911.00]| 3.00000 49911.00
HMA MILLING, 3" OR LESS | |
0048 401027M 688.000 LF | 0.01000 6.88]| 2.00000 1376.00| 4.00000 2752.00
POLYMERIZED JOINT ADHESIVE | |
0049 401030M 1331.000 GAL | 1.00000 1331.00] 0.01000 13.31] 4.00000 5324.00
TACK COAT | |
0050 401054M 1489.000 T | 60.00000 89340.00] 95.00000 141455.00] 100.00000 148900.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
0051 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | I I
0052 401084M 21.000 T | 90.00000 1890.00]| 150.00000 3150.00] 200.00000 4200.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0053 401099M 37.000 T | 90.00000 3330.00] 130.00000 4810.00| 200.00000 7400.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0054 401105M 2940.000 LF | 3.00000 8820.00 | 1.50000 4410.00 | 3.00000 8820.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0055 602213M 13.000 U | 225.00000 2925.00] 500.00000 6500.00] 300.00000 3900.00
CURB PIECE | |
0056 606012P 302.000 SY | 53.00000 16006.00] 52.00000 15704.00] 45.00000 13590.00
CONCRETE SIDEWALK, 4" THICK | |
0057 606084P 24.000 sSY | 234.00000 5616.00] 215.00000 5160.00] 200.00000 4800.00
|

DETECTABLE WARNING SURFACE
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CALL ORDER : 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 1 ) P4195 | ( 2 ) 56836 | ( 3 ) B2773
|[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 607018P 185.000 LF | 22.00000 4070.00| 20.00000 3700.00] 18.00000 3330.00
9" X 16" CONCRETE VERTICAL CURB | |
0059 607021P 559.000 LF | 22.25000 12437.75] 20.00000 11180.00] 20.00000 11180.00
9" X 18" CONCRETE VERTICAL CURB | |
0060 608004P 728.000 SY | 24.00000 17472.00]| 22.00000 16016.00| 24.00000 17472.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0061 609003M 980.000 LF | 26.00000 25480.00] 22.00000 21560.00] 25.00000 24500.00
BEAM GUIDE RAIL | |
0062 609024M 2.000 U | 2320.00000 4640.00]| 2200.00000 4400.00]| 2400.00000 4800.00
FLARED GUIDE RAIL TERMINAL | |
0063 609027M 1.000 U | 2420.00000 2420.00| 2200.00000 2200.00]| 2500.00000 2500.00
TANGENT GUIDE RAIL TERMINAL | |
0064 609039M 6.000 U | 720.00000 4320.00]| 675.00000 4050.00]| 750.00000 4500.00
BEAM GUIDE RAIL ANCHORAGE | |
0065 609075M 925.000 LF | 3.00000 2775.00] 3.00000 2775.00] 1.00000 925.00
REMOVAL OF BEAM GUIDE RAIL | |
0066 610003M 12500.000 LF | 0.35000 4375.00]| 0.35000 4375.00| 1.00000 12500.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0067 610012M 36.000 U | 43.30000 1558.80| 42.00000 1512.00]| 40.00000 1440.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0068 610021M 18.000 U | 43.30000 779.40]| 42.00000 756.00 | 40.00000 720.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0069 610024M 54.000 U | 5.05000 272.70] 0.01000 0.54] 1.00000 54.00
REMOVAL OF RPM | |
0070 610036M 3700.000 LF | 0.60000 2220.00]| 0.55000 2035.00]| 1.00000 3700.00
REMOVAL OF TRAFFIC STRIPES | |
0071 612003P 155.000 SF | 26.00000 4030.00]| 42.00000 6510.00] 26.00000 4030.00
REGULATORY AND WARNING SIGN | |
0072 612006P 35.000 SF | 26.00000 910.00]| 60.00000 2100.00]| 26.00000 910.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0073 612015P 548.000 SF | 26.00000 14248.00]| 18.00000 9864.00| 20.00000 10960.00
GUIDE SIGN PANEL, TYPE GO | |
0074 701021P 492.000 LF | 46.00000 22632.00] 32.00000 15744.00] 46.00000 22632.00
3" RIGID METALLIC CONDUIT | |
0075 701102M 6.000 U | 2450.00000 14700.00]| 1600.00000 9600.00| 2400.00000 14400.00
|

18" X 36" JUNCTION BOX
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CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| 1 ) P4195 | ( 2 ) S6836 | ( 3 ) B2773
|[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 701135M 6.000 U | 1300.00000 7800.00| 800.00000 4800.00| 1400.00000 8400.00
FOUNDATION, TYPE SPF | |
0077 701192P 2901.000 LF | 0.85000 2465.85] 1.50000 4351.50]| 1.00000 2901.00
GROUND WIRE, NO. 8 AWG | |
0078 701195P 3725.000 LF | 4.60000 17135.00]| 3.10000 11547.50] 5.00000 18625.00
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0079 701201P 1188.000 LF | 1.45000 1722.60| 2.00000 2376.00] 2.00000 2376.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0080 701204P 54.000 LF | 1.35000 72.90] 3.00000 162.00] 1.00000 54.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0081 701213P 231.000 LF | 2.20000 508.20] 2.75000 635.25] 3.00000 693.00
SERVICE WIRE, NO. 6 AWG | |
0082 702018M 6.000 U | 490.00000 2940.00] 850.00000 5100.00] 500.00000 3000.00
PEDESTRIAN SIGNAL STANDARD | |
0083 702027P 970.000 LF | 0.90000 873.00| 1.75000 1697.50]| 1.00000 970.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0084 702030P 4477.000 LF | 1.50000 6715.50] 2.25000 10073.25]| 2.00000 8954.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0085 702033P 2359.000 LF | 2.30000 5425.70| 3.25000 7666.75| 3.00000 7077.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0086 702036M 10.000 U | 970.00000 9700.00| 900.00000 9000.00] 950.00000 9500.00
TRAFFIC SIGNAL HEAD | |
0087 702039M 14.000 U | 690.00000 9660.00 | 500.00000 7000.00 | 675.00000 9450.00
PEDESTRIAN SIGNAL HEAD | |
0088 702042M 4.000 U | 203.00000 812.00] 110.00000 440.00] 200.00000 800.00
PUSH BUTTON | |
0089 702045M 4.000 U | 6000.00000 24000.00| 7300.00000 29200.00| 5900.00000 23600.00
IMAGE DETECTOR | |
0090 702057M LUMP | 44000.00000 44000.00]| 17000.00000 17000.00]| 45000.00000 45000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ NO. 1 | |
0091 702057M LUMP | 53000.00000 53000.00 | 17000.00000 17000.00] 50000.00000 50000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ NO. 2 | |
0092 702060M 2.000 U | 1900.00000 3800.00] 1600.00000 3200.00] 2000.00000 4000.00
CONTROLLER TURN-ON | |
0093 703021M LUMP | 31000.00000 31000.00] 30000.00000 30000.00] 31000.00000 31000.00
SIGN LIGHTING, STRUCTURE NO. ____ NO. 1 | |
0094 703033P LUMP | 18500.00000 18500.00]| 24000.00000 24000.00] 20000.00000 20000.00
|

TEMPORARY HIGHWAY LIGHTING SYSTEM
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CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 1 ) P4195 | ( 2 ) S6836 | ( 3 ) B2773
|RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0095 804006P 239.000 SY | 5.00000 1195.00]| 7.00000 1673.00]| 4.00000 956.00
TOPSOILING, 4" THICK | |
0096 806006P 239.000 SY | 2.00000 478.00 | 2.00000 478.00 | 1.00000 239.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0097 806018P 24.000 sSY | 1.00000 24.00] 2.00000 48.00] 1.00000 24.00
FERTILIZING AND SEEDING, TYPE F | |
0098 809003M 239.000 SY | 1.00000 239.00] 2.00000 478.00 | 1.00000 239.00
STRAW MULCHING | |
SECTION TOTALS | $ 939,080.79] $ 1,013,175.61] $ 1,128,715.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 25000.00000 25000.00] 20000.00000 20000.00] 30000.00000 30000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 18.000 MO | 1700.00000 30600.00| 2000.00000 36000.00 | 1500.00000 27000.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 7200.00000 7200.00| 7200.00000 7200.00| 7200.00000 7200.00
TELEPHONE SERVICE | |
0011 156009M 1.000 U | 11400.00000 11400.00] 5000.00000 5000.00] 15000.00000 15000.00
CURING FACILITY SET-UP | |
0012 156012M 15.000 MO | 1000.00000 15000.00]| 500.00000 7500.00| 1500.00000 22500.00
CURING FACILITY MAINTENANCE | |
SECTION TOTALS | $ 89,200.00] $ 75,700.00] $ 101,700.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 4445.00000 4445.00] 3500.00000 3500.00] 5500.00000 5500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 10780.00000 10780.00]| 5000.00000 5000.00] 21500.00000 21500.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 15,225.00| $ 8,500.00] $ 27,000.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0014 158012M 380.000 LF | 10.00000 3800.00] 5.00000 1900.00] 7.00000 2660.00
HEAVY DUTY SILT FENCE, BLACK | |
0015 158030M 8.000 U | 50.00000 400.00] 150.00000 1200.00]| 50.00000 400.00
|

INLET FILTER TYPE 2, 2' X 4' |
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CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 1 ) P4195 | ( 2 ) S6836 | ( 3 ) B2773
|[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 158033M 1.000 U© | 100.00000 100.00] 175.00000 175.00] 100.00000 100.00
INLET FILTER TYPE 2, 4' X 4°' | |
0017 158060M 60.000 T | 25.00000 1500.00]| 0.01000 0.60] 25.00000 1500.00
CONSTRUCTION DRIVEWAY | |
0018 158063P LUMP | 2500.00000 2500.00] 1000.00000 1000.00]| 2500.00000 2500.00
CONCRETE WASHOUT SYSTEM | |
0019 158072M 2.000 U | 800.00000 1600.00]| 0.01000 0.02] 1200.00000 2400.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0020 158084M 16.000 cCY | 0.01000 0.16] 0.01000 0.16] 1.00000 16.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 9,900.16| $ 4,275.78| S 9,576.00
—————————————————————————————————————————— e
SECTION 0005 ROUTE 168 OVER I-298 - STRUCTURE NO. 0426-151
| | |
0099 201006P LUMP | 265000.00000 265000.00| 265000.00000 265000.00| 280000.00000 280000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 0426-151 | |
0100 201039P LUMP | 100000.00000 100000.00]| 67000.00000 67000.00] 150000.00000 150000.00
TEMPORARY SHIELDING | |
0101 504006P 64687.000 LB | 1.35000 87327.45] 1.30000 84093.10] 2.00000 129374.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0102 506003P LUMP | 50000.00000 50000.00] 75000.00000 75000.00| 45000.00000 45000.00
STRUCTURAL STEEL | |
0103 506012P 4104.000 U | 4.00000 16416.00] 4.25000 17442.00] 4.00000 16416.00
SHEAR CONNECTOR | |
0104 507009P 68.000 LF | 600.00000 40800.00| 400.00000 27200.00] 375.00000 25500.00
4" BY 4" PREFORMED ELASTOMERIC JOINT | |
ASSEMBLY | |
0105 507024P 287.000 cCY | 610.00000 175070.00]| 925.00000 265475.00] 900.00000 258300.00
CONCRETE BRIDGE DECK, HPC | |
0106 507033P 44.000 CY | 790.00000 34760.00] 650.00000 28600.00] 350.00000 15400.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0107 507039P 293.000 LF | 150.00000 43950.00]| 150.00000 43950.00]| 150.00000 43950.00
CONCRETE BRIDGE PARAPET, HPC | |
0108 509078P 293.000 LF | 98.00000 28714.00] 95.00000 27835.00] 110.00000 32230.00
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0109 554003P LUMP | 12000.00000 12000.00]| 10000.00000 10000.00]| 10000.00000 10000.00
|

POLLUTION CONTROL SYSTEM
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CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| 1 ) P4195 | ( 2 ) S6836 | ( 3 ) B2773
|[RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0110 554006P LUMP | 27500.00000 27500.00] 40000.00000 40000.00]| 45000.00000 45000.00
HAND/POWER TOOL CLEANING AND PAINTING | |
0111 654003P 628.000 LF | 27.50000 17270.00] 27.00000 16956.00] 30.00000 18840.00
ELECTRICAL CONDUIT | |
0112 657003P LUMP | 8500.00000 8500.00| 16000.00000 16000.00]| 42000.00000 42000.00
TEMPORARY SUPPORT, UTILITY | |
0113 701022P 273.000 LF | 29.00000 7917.00| 27.00000 7371.00]| 31.00000 8463.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
0127 201037P LUMP | 35000.00000 35000.00] 10000.00000 10000.00]| 15000.00000 15000.00
ASBESTOS REMOVAL, BRIDGE NO. __ | | |
0426-151 | | |
SECTION TOTALS | $ 950,224.45| $ 1,001,922.10]| $ 1,135,473.00
+ + +
SECTION 0006 OVERHEAD SIGN SUPPORT STRUCTURE NO. 0428-213
| | |
0114 202009P 128.000 CY | 50.00000 6400.00] 55.00000 7040.00 | 75.00000 9600.00
EXCAVATION, UNCLASSIFIED | |
0115 501003P 950.000 SF | 80.00000 76000.00| 60.00000 57000.00] 9.00000 8550.00
TEMPORARY SHEETING | |
0116 502003P LUMP | 50000.00000 50000.00| 270000.00000 270000.00] 12000.00000 12000.00
FURNISHING EQUIPMENT FOR DRIVING PILES | |
0117 502009M 103.000 LF | 32.00000 3296.00] 28.00000 2884.00] 53.00000 5459.00
TEST PILE, FURNISHED | |
0118 502012M 83.000 LF | 150.00000 12450.00] 100.00000 8300.00| 125.00000 10375.00
TEST PILE, DRIVEN | |
0119 502018M 2.000 U | 2000.00000 4000.00]| 2800.00000 5600.00] 3000.00000 6000.00
DYNAMIC PILE LOAD TEST | |
0120 502021M 1442.000 LF | 32.00000 46144.00] 28.00000 40376.00] 53.00000 76426.00
CAST-IN-PLACE CONCRETE PILE, FURNISHED, | |
12" DIAMETER | |
0121 502045M 1162.000 LF | 65.00000 75530.00] 49.00000 56938.00 | 31.00000 36022.00
CAST-IN-PLACE CONCRETE PILE, DRIVEN, | |
12" DIAMETER | |
0122 502207M 30.000 U | 165.00000 4950.00| 160.00000 4800.00| 150.00000 4500.00
PILE SHOE I I |
0123 504003P 1636.000 LB | 1.15000 1881.40| 1.20000 1963.20] 2.00000 3272.00
REINFORCEMENT STEEL | |
0124 504006P 1044.000 LB | 1.30000 1357.20]| 1.30000 1357.20]| 3.00000 3132.00
|

REINFORCEMENT STEEL, EPOXY-COATED



New Jersey Department of Transportation DATE : 01/13/12
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TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 1 ) P4195 | ( 2 ) S6836 I ( 3 ) B2773
|RICHARD E PIERSON CONSTR CO |SOUTH STATE INC |BERTO CONSTR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0125 504015P 45.000 cCY | 650.00000 29250.00] 575.00000 25875.00] 650.00000 29250.00
CONCRETE FOOTING | |
0126 512012M 1.000 U | 75000.00000 75000.00|] 100000.00000 100000.00| 85000.00000 85000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
STRUCTURE NO. 0428-213 | |
SECTION TOTALS | $ 386,258.60] S 582,133.40] $ 289,586.00
—————————————————————————————————————————— i e s
CONTRACT TOTALS | $ 2,389,889.00] $ 2,685,706.89| S 2,692,050.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT 1ID COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) R4689 | ( 6 ) D7450

LINE NO / ITEM CODE / ALT

| GARDNER M BISHOP INC

|RITACCO CONSTRUCTION INC

|[DRISCOLL CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 20000.00000 20000.00]| 17500.00000 17500.00]| 15000.00000 15000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 10000.00000 10000.00
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 250.00000 1250.00| 500.00000 2500.00] 600.00000 3000.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 1490.000 HOUR | 1.00000 1490.00]| 1.00000 1490.00]| 0.10000 149.00
TRAINEES I I |
0007 154003P LUMP | 295000.00000 295000.00|] 300000.00000 300000.00| 300000.00000 300000.00
MOBILIZATION | |
0013 157003M LUMP | 10000.00000 10000.00]| 10000.00000 10000.00]| 65000.00000 65000.00
CONSTRUCTION LAYOUT | |
0021 159003M 59.000 U | 110.00000 6490.00] 50.00000 2950.00] 350.00000 20650.00
BREAKAWAY BARRICADE | |
0022 159006M 102.000 U© | 70.00000 7140.00| 30.00000 3060.00] 25.00000 2550.00
DRUM | | |
0023 159012M 2098.000 SF | 15.00000 31470.00] 11.00000 23078.00]| 8.00000 16784.00
CONSTRUCTION SIGNS | |
0024 159021P 893.000 LF | 100.00000 89300.00]| 80.00000 71440.00| 75.00000 66975.00
CONSTRUCTION BARRIER CURB | |
0025 159027M 5.000 U | 2000.00000 10000.00]| 2400.00000 12000.00]| 2000.00000 10000.00
FLASHING ARROW BOARD, 4' X 8' | |
0026 159030M 5.000 U | 9000.00000 45000.00]| 5000.00000 25000.00] 5000.00000 25000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159051M 3.000 U | 3500.00000 10500.00]| 6800.00000 20400.00]| 5000.00000 15000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0028 159060M 2.000 U | 4000.00000 8000.00| 6600.00000 13200.00]| 8000.00000 16000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 16 MODULES | |
0029 159108M 3.000 U | 5000.00000 15000.00]| 5000.00000 15000.00] 10000.00000 30000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0030 159120M 6364.000 LF | 2.00000 12728.00]| 1.20000 7636.80 | 1.15000 7318.60
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0031 159123M 1055.000 LF | 2.50000 2637.50] 1.60000 1688.00| 1.50000 1582.50
|

TEMPORARY PAVEMENT MARKING TAPE, 6"
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT 1ID COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT
SET-ASIDE
( 4 ) B4645 | ( 5 ) R4689 I ( 6 ) D7450
GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC |DRISCOLL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0032 159135M 95.000 U | 2.50000 237.50] 9.00000 855.00] 8.25000 783.75
TEMPORARY PAVEMENT MARKERS | |
0033 159138M 10.000 T | 200.00000 2000.00] 200.00000 2000.00] 200.00000 2000.00
HMA PATCH | |
0034 159141M 400.000 HOUR | 65.00000 26000.00] 65.00000 26000.00] 35.00000 14000.00
TRAFFIC DIRECTOR, FLAGGER | |
0035 160003M LUMP | 600.00000 600.00] 600.00000 600.00] 600.00000 600.00
FUEL PRICE ADJUSTMENT | |
0036 161003P LUMP | 100.00000 100.00] 3000.00000 3000.00] 10000.00000 10000.00
FINAL CLEANUP | |
0037 201003P LUMP | 40000.00000 40000.00] 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | |
0038 202006M 10.000 cCY | 75.00000 750.00] 100.00000 1000.00]| 200.00000 2000.00
EXCAVATION, TEST PIT | |
0039 202009P 78.000 CY | 150.00000 11700.00] 45.00000 3510.00] 125.00000 9750.00
EXCAVATION, UNCLASSIFIED | |
0040 202021P 134.000 SY | 60.00000 8040.00| 40.00000 5360.00] 100.00000 13400.00
REMOVAL OF PAVEMENT | |
0041 203021P 18.000 CY | 150.00000 2700.00] 75.00000 1350.00| 150.00000 2700.00
I-14 SOIL AGGREGATE | |
0042 203050M 28.000 CY | 175.00000 4900.00| 170.00000 4760.00| 175.00000 4900.00
CONTROLLED LOW STRENGTH MATERIAL | |
0043 301006P 17.000 CY | 150.00000 2550.00] 100.00000 1700.00 | 175.00000 2975.00
SUBBASE | | |
0044 302039P 75.000 SY | 30.00000 2250.00] 30.00000 2250.00] 30.00000 2250.00
DENSE-GRADED AGGREGATE BASE COURSE, 7" | |
THICK | | |
0045 302042P 49.000 SY | 35.00000 1715.00]| 32.00000 1568.00]| 35.00000 1715.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0046 304003P 53.000 SY | 75.00000 3975.00]| 40.00000 2120.00] 100.00000 5300.00
CONCRETE BASE COURSE, 8" THICK | |
0047 401009P 16637.000 SY | 8.00000 133096.00]| 2.65000 44088.05]| 3.00000 49911.00
HMA MILLING, 3" OR LESS | |
0048 401027M 688.000 LF | 2.00000 1376.00]| 1.00000 688.00] 1.50000 1032.00
POLYMERIZED JOINT ADHESIVE | |
0049 401030M 1331.000 GAL | 0.01000 13.31] 6.75000 8984.25]| 0.01000 13.31
TACK COAT | |
0050 401054M 1489.000 T | 95.00000 141455.00] 84.00000 125076.00 | 95.00000 141455.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
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TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) R4689 | ( 6 ) D7450
|GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC |DRISCOLL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 999999P 1.000 U© | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0052 401084M 21.000 T | 150.00000 3150.00] 150.00000 3150.00] 150.00000 3150.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0053 401099M 37.000 T | 150.00000 5550.00] 86.00000 3182.00] 150.00000 5550.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0054 401105M 2940.000 LF | 3.00000 8820.00| 4.00000 11760.00]| 3.00000 8820.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0055 602213M 13.000 U | 850.00000 11050.00] 400.00000 5200.00] 350.00000 4550.00
CURB PIECE | |
0056 606012P 302.000 SY | 55.00000 16610.00]| 55.00000 16610.00]| 60.00000 18120.00
CONCRETE SIDEWALK, 4" THICK | |
0057 606084P 24.000 SY | 225.00000 5400.00] 300.00000 7200.00 | 225.00000 5400.00
DETECTABLE WARNING SURFACE | |
0058 607018P 185.000 LF | 22.00000 4070.00| 28.00000 5180.00] 27.00000 4995.00
9" X 16" CONCRETE VERTICAL CURB | |
0059 607021P 559.000 LF | 22.00000 12298.00] 32.00000 17888.00] 28.00000 15652.00
9" X 18" CONCRETE VERTICAL CURB | |
0060 608004P 728.000 SY | 30.00000 21840.00] 25.00000 18200.00]| 35.00000 25480.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0061 609003M 980.000 LF | 21.00000 20580.00] 24.00000 23520.00] 20.00000 19600.00
BEAM GUIDE RAIL | |
0062 609024M 2.000 U | 2100.00000 4200.00]| 2300.00000 4600.00| 2100.00000 4200.00
FLARED GUIDE RAIL TERMINAL | |
0063 609027M 1.000 U | 2400.00000 2400.00] 2500.00000 2500.00] 2300.00000 2300.00
TANGENT GUIDE RAIL TERMINAL | |
0064 609039M 6.000 U | 700.00000 4200.00]| 700.00000 4200.00]| 700.00000 4200.00
BEAM GUIDE RAIL ANCHORAGE | |
0065 609075M 925.000 LF | 3.00000 2775.00] 3.00000 2775.00] 2.00000 1850.00
REMOVAL OF BEAM GUIDE RAIL | |
0066 610003M 12500.000 LF | 0.35000 4375.00| 0.35000 4375.00| 0.35000 4375.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0067 610012M 36.000 U | 39.50000 1422.00] 45.00000 1620.00] 42.00000 1512.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0068 610021M 18.000 U | 39.50000 711.00] 45.00000 810.00] 42.00000 756.00
|

RPM, BI-DIRECTIONAL, AMBER LENS |
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT 1ID COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT
SET-ASIDE
4 ) B4645 | ( 5 ) R4689 I ( 6 ) D7450

LINE NO / ITEM CODE / ALT

ARDNER M BISHOP INC

|RITACCO CONSTRUCTION INC

|[DRISCOLL CONSTRUCTION CO INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 610024M 54.000 U | 10.00000 540.00] 20.00000 1080.00]| 20.00000 1080.00
REMOVAL OF RPM | |
0070 610036M 3700.000 LF | 0.55000 2035.00] 0.70000 2590.00] 0.60000 2220.00
REMOVAL OF TRAFFIC STRIPES | |
0071 612003P 155.000 SF | 41.00000 6355.00] 28.00000 4340.00]| 44.00000 6820.00
REGULATORY AND WARNING SIGN | |
0072 612006P 35.000 SF | 35.00000 1225.00| 28.00000 980.00 | 65.00000 2275.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0073 612015P 548.000 SF | 20.00000 10960.00]| 20.00000 10960.00]| 20.00000 10960.00
GUIDE SIGN PANEL, TYPE GO | |
0074 701021P 492.000 LF | 33.00000 16236.00] 33.00000 16236.00] 48.00000 23616.00
3" RIGID METALLIC CONDUIT | |
0075 701102M 6.000 U | 1650.00000 9900.00| 1700.00000 10200.00]| 2500.00000 15000.00
18" X 36" JUNCTION BOX | |
0076 701135M 6.000 U | 825.00000 4950.00 | 830.00000 4980.00 | 1350.00000 8100.00
FOUNDATION, TYPE SPF | |
0077 701192P 2901.000 LF | 2.00000 5802.00] 1.75000 5076.75] 0.90000 2610.90
GROUND WIRE, NO. 8 AWG | |
0078 701195pP 3725.000 LF | 4.00000 14900.00] 3.30000 12292.50] 4.75000 17693.75
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0079 701201P 1188.000 LF | 2.00000 2376.00] 2.00000 2376.00] 1.50000 1782.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0080 701204P 54.000 LF | 3.00000 162.00| 3.00000 162.00| 2.00000 108.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0081 701213P 231.000 LF | 3.00000 693.00] 3.00000 693.00] 2.50000 577.50
SERVICE WIRE, NO. 6 AWG | |
0082 702018M 6.000 U | 900.00000 5400.00] 900.00000 5400.00] 500.00000 3000.00
PEDESTRIAN SIGNAL STANDARD | |
0083 702027P 970.000 LF | 2.00000 1940.00]| 2.00000 1940.00]| 1.00000 970.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0084 702030P 4477.000 LF | 3.00000 13431.00] 2.40000 10744.80| 1.50000 6715.50
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0085 702033P 2359.000 LF | 4.00000 9436.00| 3.50000 8256.50]| 2.50000 5897.50
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0086 702036M 10.000 U | 1000.00000 10000.00] 935.00000 9350.00 | 1000.00000 10000.00
TRAFFIC SIGNAL HEAD | |
0087 702039M 14.000 U | 500.00000 7000.00| 515.00000 7210.00]| 700.00000 9800.00
|

PEDESTRIAN SIGNAL HEAD
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TABULATION OF BIDS
CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| 4 ) B4645 | ( 5 ) R4689 | ( 6 ) D7450
| GARDNER M BISHOP INC |[RITACCO CONSTRUCTION INC |DRISCOLL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0088 702042M 4.000 U | 500.00000 2000.00] 125.00000 500.00] 200.00000 800.00
PUSH BUTTON | |
0089 702045M 4.000 U | 7500.00000 30000.00] 7500.00000 30000.00] 6100.00000 24400.00
IMAGE DETECTOR | |
0090 702057M LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 44000.00000 44000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ NO. 1 | |
0091 702057M LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 55000.00000 55000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ NO. 2 | |
0092 702060M 2.000 U | 1700.00000 3400.00] 1700.00000 3400.00]| 1900.00000 3800.00
CONTROLLER TURN-ON | |
0093 703021M LUMP | 10000.00000 10000.00]| 35000.00000 35000.00] 30000.00000 30000.00
SIGN LIGHTING, STRUCTURE NO. ____ NO. 1 | |
0094 703033P LUMP | 25000.00000 25000.00| 30000.00000 30000.00]| 19000.00000 19000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0095 804006P 239.000 SY | 12.00000 2868.00] 7.00000 1673.00]| 8.00000 1912.00
TOPSOILING, 4" THICK | |
0096 806006P 239.000 SY | 1.00000 239.00]| 3.00000 717.00| 2.00000 478.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0097 806018P 24.000 sSY | 1.00000 24.00] 5.00000 120.00] 2.00000 48.00
FERTILIZING AND SEEDING, TYPE F | |
0098 809003M 239.000 SY | 1.00000 239.00]| 3.00000 717.00 | 2.00000 478.00
STRAW MULCHING | |
SECTION TOTALS | $ 1,321,025.31] $ 1,196,616.65] $ 1,349,446.31
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 25000.00000 25000.00] 15000.00000 15000.00] 45000.00000 45000.00
FIELD OFFICE TYPE C SET UP | |
0009 155027M 18.000 MO | 1000.00000 18000.00] 500.00000 9000.00]| 2000.00000 36000.00
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 7200.00000 7200.00| 7200.00000 7200.00| 7200.00000 7200.00
TELEPHONE SERVICE | |
0011 156009M 1.000 U© | 2500.00000 2500.00] 6300.00000 6300.00] 16000.00000 16000.00
CURING FACILITY SET-UP | |
0012 156012M 15.000 MO | 250.00000 3750.00] 460.00000 6900.00| 350.00000 5250.00
CURING FACILITY MAINTENANCE | |
SECTION TOTALS | S 56,450.00] S 44,400.00]| S 109,450.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT S1
SET-ASIDE
4 ) B4645 | ( 5 ) R4689 I ( 6 ) D7450

LINE NO / ITEM CODE / ALT

(
GARDNER M BISHOP INC

|RITACCO CONSTRUCTION INC

|[DRISCOLL CONSTRUCTION CO INC

4" BY 4" PREFORMED ELASTOMERIC JOINT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 5000.00000 5000.00] 7500.00000 7500.00| 4800.00000 4800.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 5000.00000 5000.00] 12000.00000 12000.00]| 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 10,000.00| $ 19,500.00| $ 24,800.00
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0014 158012M 380.000 LF | 10.00000 3800.00] 8.00000 3040.00] 12.00000 4560.00
HEAVY DUTY SILT FENCE, BLACK | |
0015 158030M 8.000 U | 400.00000 3200.00] 200.00000 1600.00] 200.00000 1600.00
INLET FILTER TYPE 2, 2' X 4°' | |
0016 158033M 1.000 U© | 450.00000 450.00] 400.00000 400.00] 300.00000 300.00
INLET FILTER TYPE 2, 4' X 4°' | |
0017 158060M 60.000 T | 60.00000 3600.00] 20.00000 1200.00] 75.00000 4500.00
CONSTRUCTION DRIVEWAY | |
0018 158063P LUMP | 2000.00000 2000.00] 3000.00000 3000.00] 4000.00000 4000.00
CONCRETE WASHOUT SYSTEM | |
0019 158072M 2.000 U | 750.00000 1500.00] 850.00000 1700.00 | 1650.00000 3300.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0020 158084M 16.000 cCY | 20.00000 320.00] 15.00000 240.00] 50.00000 800.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 14,870.00| S 11,180.00| $ 19,060.00
+ + +
SECTION 0005 ROUTE 168 OVER I-298 - STRUCTURE NO. 0426-151
| | |
0099 201006P LUMP | 265000.00000 265000.00| 280000.00000 280000.00| 265000.00000 265000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 0426-151 | |
0100 201039P LUMP | 310000.00000 310000.00| 400000.00000 400000.00| 216000.00000 216000.00
TEMPORARY SHIELDING | |
0101 504006P 64687.000 LB | 1.50000 97030.50]| 1.30000 84093.10]| 1.45000 93796.15
REINFORCEMENT STEEL, EPOXY-COATED | |
0102 506003P LUMP | 70000.00000 70000.00|] 100000.00000 100000.00]| 52000.00000 52000.00
STRUCTURAL STEEL | |
0103 506012P 4104.000 U | 4.50000 18468.00] 4.30000 17647.20] 4.00000 16416.00
SHEAR CONNECTOR | |
0104 507009P 68.000 LF | 900.00000 61200.00] 305.00000 20740.00] 800.00000 54400.00
| | |
| | |

ASSEMBLY



CAST-IN-PLACE CONCRETE PILE, FURNISHED,
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TABULATION OF BIDS
CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) R4689 | ( 6 ) D7450
| GARDNER M BISHOP INC |[RITACCO CONSTRUCTION INC |DRISCOLL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0105 507024P 287.000 cCY | 800.00000 229600.00] 800.00000 229600.00] 850.00000 243950.00
CONCRETE BRIDGE DECK, HPC | |
0106 507033P 44.000 CY | 700.00000 30800.00] 700.00000 30800.00] 750.00000 33000.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0107 507039P 293.000 LF | 150.00000 43950.00] 350.00000 102550.00] 300.00000 87900.00
CONCRETE BRIDGE PARAPET, HPC | |
0108 509078P 293.000 LF | 100.00000 29300.00] 95.00000 27835.00] 95.00000 27835.00
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0109 554003P LUMP | 12000.00000 12000.00]| 20953.25000 20953.25| 10000.00000 10000.00
POLLUTION CONTROL SYSTEM | |
0110 554006P LUMP | 30000.00000 30000.00] 40000.00000 40000.00] 30000.00000 30000.00
HAND/POWER TOOL CLEANING AND PAINTING | |
0111 654003P 628.000 LF | 35.00000 21980.00| 27.00000 16956.00] 28.00000 17584.00
ELECTRICAL CONDUIT | |
0112 657003P LUMP | 35000.00000 35000.00] 30000.00000 30000.00] 1.00000 1.00
TEMPORARY SUPPORT, UTILITY | |
0113 701022P 273.000 LF | 33.00000 9009.00| 28.00000 7644.00| 29.00000 7917.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
0127 201037pP LUMP | 32000.00000 32000.00] 25000.00000 25000.00] 30000.00000 30000.00
ASBESTOS REMOVAL, BRIDGE NO. __ | | |
0426-151 | | |
SECTION TOTALS | $ 1,295,337.50] $ 1,433,818.55] $ 1,185,799.15
—————————————————————————————————————————— e
SECTION 0006 OVERHEAD SIGN SUPPORT STRUCTURE NO. 0428-213
| | |
0114 202009P 128.000 CY | 80.00000 10240.00] 65.00000 8320.00| 120.00000 15360.00
EXCAVATION, UNCLASSIFIED | |
0115 501003P 950.000 SF | 9.00000 8550.00] 70.00000 66500.00]| 40.00000 38000.00
TEMPORARY SHEETING | |
0116 502003P LUMP | 12000.00000 12000.00] 16000.00000 16000.00| 100000.00000 100000.00
FURNISHING EQUIPMENT FOR DRIVING PILES | |
0117 502009M 103.000 LF | 55.00000 5665.00] 39.00000 4017.00]| 50.00000 5150.00
TEST PILE, FURNISHED | |
0118 502012M 83.000 LF | 125.00000 10375.00] 105.00000 8715.00| 65.00000 5395.00
TEST PILE, DRIVEN | |
0119 502018M 2.000 U | 3000.00000 6000.00] 2125.00000 4250.00 | 4000.00000 8000.00
DYNAMIC PILE LOAD TEST | |
0120 502021M 1442.000 LF | 55.00000 79310.00]| 38.00000 54796.00] 50.00000 72100.00
| | |
| | |

12" DIAMETER
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TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) R4689 | ( 6 ) D7450
|GARDNER M BISHOP INC |RITACCO CONSTRUCTION INC |DRISCOLL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0121 502045M 1162.000 LF | 33.00000 38346.00] 40.00000 46480.00| 20.00000 23240.00
CAST-IN-PLACE CONCRETE PILE, DRIVEN, | |
12" DIAMETER | |
0122 502207M 30.000 U | 150.00000 4500.00| 150.00000 4500.00| 200.00000 6000.00
PILE SHOE | | |
0123 504003P 1636.000 LB | 1.25000 2045.00] 1.10000 1799.60| 1.50000 2454.00
REINFORCEMENT STEEL | |
0124 504006P 1044.000 LB | 1.50000 1566.00]| 1.30000 1357.20]| 2.00000 2088.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0125 504015P 45.000 cCY | 700.00000 31500.00] 750.00000 33750.00] 700.00000 31500.00
CONCRETE FOOTING | |
0126 512012M 1.000 U | 85000.00000 85000.00] 80000.00000 80000.00] 75000.00000 75000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
____ STRUCTURE NO. 0428-213 | |
SECTION TOTALS | $ 295,097.00] $ 330,484.80] $ 384,287.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,992,779.81] S 3,036,000.00] S 3,072,842.46

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT 1ID COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) P6885 | ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 30000.00000 30000.00]| 15000.00000 15000.00| 22439.25000 22439.25
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 14000.00000 14000.00]| 2000.00000 2000.00] 3790.50000 3790.50
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 550.00000 2750.00] 400.00000 2000.00]| 600.16000 3000.80
PROGRESS SCHEDULE UPDATE | |
0006 153012P 1490.000 HOUR | 1.00000 1490.00]| 0.01000 14.90] 0.01000 14.90
TRAINEES I I |
0007 154003P LUMP | 300000.00000 300000.00| 350000.00000 350000.00| 355000.00000 355000.00
MOBILIZATION | |
0013 157003M LUMP | 10000.00000 10000.00]| 69000.00000 69000.00] 75792.30000 75792.30
CONSTRUCTION LAYOUT | |
0021 159003M 59.000 U | 20.00000 1180.00] 27.00000 1593.00]| 119.34000 7041.06
BREAKAWAY BARRICADE | |
0022 159006M 102.000 U© | 20.00000 2040.00] 16.00000 1632.00]| 64.44000 6572.88
DRUM | | |
0023 159012M 2098.000 SF | 10.00000 20980.00] 18.00000 37764.00]| 9.38000 19679.24
CONSTRUCTION SIGNS | |
0024 159021P 893.000 LF | 40.00000 35720.00] 100.00000 89300.00]| 120.02000 107177.86
CONSTRUCTION BARRIER CURB | |
0025 159027M 5.000 U | 1000.00000 5000.00| 100.00000 500.00]| 0.01000 0.05
FLASHING ARROW BOARD, 4' X 8' | |
0026 159030M 5.000 U | 18000.00000 90000.00] 6000.00000 30000.00] 400.28000 2001.40
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159051M 3.000 U | 5000.00000 15000.00] 2500.00000 7500.00 | 3311.61000 9934.83
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0028 159060M 2.000 U | 5500.00000 11000.00]| 3000.00000 6000.00]| 3532.39000 7064.78
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 16 MODULES | |
0029 159108M 3.000 U | 5000.00000 15000.00] 3000.00000 9000.00] 0.01000 0.03
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0030 159120M 6364.000 LF | 1.00000 6364.00]| 1.15000 7318.60| 1.23000 7827.72
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0031 159123M 1055.000 LF | 2.00000 2110.00] 1.55000 1635.25]| 1.65000 1740.75
|

TEMPORARY PAVEMENT MARKING TAPE, 6"
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 7 ) P6885 | ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0032 159135M 95.000 U | 40.00000 3800.00] 8.25000 783.75] 8.79000 835.05
TEMPORARY PAVEMENT MARKERS | |
0033 159138M 10.000 T | 150.00000 1500.00| 150.00000 1500.00 | 226.39000 2263.90
HMA PATCH | |
0034 159141M 400.000 HOUR | 65.00000 26000.00] 86.00000 34400.00] 89.86000 35944.00
TRAFFIC DIRECTOR, FLAGGER | |
0035 160003M LUMP | 600.00000 600.00| 600.00000 600.00]| 600.00000 600.00
FUEL PRICE ADJUSTMENT | |
0036 161003P LUMP | 10000.00000 10000.00]| 20000.00000 20000.00] 0.01000 0.01
FINAL CLEANUP | |
0037 201003P LUMP | 40000.00000 40000.00] 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | |
0038 202006M 10.000 cCY | 75.00000 750.00] 100.00000 1000.00]| 200.00000 2000.00
EXCAVATION, TEST PIT | |
0039 202009P 78.000 CY | 55.00000 4290.00 | 31.00000 2418.00] 38.42000 2996.76
EXCAVATION, UNCLASSIFIED | |
0040 202021P 134.000 SY | 7.50000 1005.00]| 46.00000 6164.00] 38.15000 5112.10
REMOVAL OF PAVEMENT | |
0041 203021P 18.000 CY | 40.00000 720.00 | 50.00000 900.00 | 118.20000 2127.60
I-14 SOIL AGGREGATE | |
0042 203050M 28.000 CY | 130.00000 3640.00] 400.00000 11200.00]| 240.43000 6732.04
CONTROLLED LOW STRENGTH MATERIAL | |
0043 301006P 17.000 CY | 40.00000 680.00| 50.00000 850.00| 90.67000 1541.39
SUBBASE | | |
0044 302039P 75.000 SY | 7.00000 525.00] 30.00000 2250.00] 23.95000 1796.25
DENSE-GRADED AGGREGATE BASE COURSE, 7" | |
THICK | | |
0045 302042P 49.000 SY | 8.00000 392.00] 40.00000 1960.00 | 34.68000 1699.32
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0046 304003P 53.000 SY | 40.00000 2120.00] 100.00000 5300.00] 96.08000 5092.24
CONCRETE BASE COURSE, 8" THICK | |
0047 401009P 16637.000 SY | 3.75000 62388.75] 2.00000 33274.00] 3.36000 55900.32
HMA MILLING, 3" OR LESS | |
0048 401027M 688.000 LF | 1.00000 688.00| 2.00000 1376.00]| 2.44000 1678.72
POLYMERIZED JOINT ADHESIVE | |
0049 401030M 1331.000 GAL | 0.10000 133.10] 3.00000 3993.00] 0.01000 13.31
TACK COAT | |
0050 401054M 1489.000 T | 97.00000 144433.00]| 65.00000 96785.00| 101.84000 151639.76
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | |
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 7 ) P6885 | ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 999999P 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
NO ITEM | | |
0052 401084M 21.000 T | 117.00000 2457.00] 200.00000 4200.00 | 197.35000 4144.35
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0053 401099M 37.000 T | 117.00000 4329.00| 200.00000 7400.00 | 197.27000 7298.99
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0054 401105M 2940.000 LF | 7.00000 20580.00] 2.50000 7350.00]| 2.24000 6585.60
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0055 602213M 13.000 U | 360.00000 4680.00 | 233.00000 3029.00] 423.20000 5501.60
CURB PIECE | |
0056 606012P 302.000 SY | 65.00000 19630.00]| 68.00000 20536.00] 72.97000 22036.94
CONCRETE SIDEWALK, 4" THICK | |
0057 606084P 24.000 SY | 200.00000 4800.00 | 226.00000 5424.00] 191.75000 4602.00
DETECTABLE WARNING SURFACE | |
0058 607018P 185.000 LF | 25.00000 4625.00| 27.00000 4995.00| 25.57000 4730.45
9" X 16" CONCRETE VERTICAL CURB | |
0059 607021P 559.000 LF | 26.00000 14534.00] 28.00000 15652.00] 22.90000 12801.10
9" X 18" CONCRETE VERTICAL CURB | |
0060 608004P 728.000 SY | 26.00000 18928.00]| 50.00000 36400.00] 31.96000 23266.88
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0061 609003M 980.000 LF | 26.00000 25480.00] 21.00000 20580.00] 22.37000 21922.60
BEAM GUIDE RAIL | |
0062 609024M 2.000 U | 2400.00000 4800.00] 2100.00000 4200.00]| 2237.14000 4474.28
FLARED GUIDE RAIL TERMINAL | |
0063 609027M 1.000 U | 2500.00000 2500.00] 2350.00000 2350.00] 2503.46000 2503.46
TANGENT GUIDE RAIL TERMINAL | |
0064 609039M 6.000 U | 750.00000 4500.00| 675.00000 4050.00] 719.08000 4314.48
BEAM GUIDE RAIL ANCHORAGE | |
0065 609075M 925.000 LF | 4.00000 3700.00] 1.00000 925.00| 1.07000 989.75
REMOVAL OF BEAM GUIDE RAIL | |
0066 610003M 12500.000 LF | 0.50000 6250.00] 0.34000 4250.00]| 0.36000 4500.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0067 610012M 36.000 U | 60.00000 2160.00] 42.00000 1512.00]| 44.74000 1610.64
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0068 610021M 18.000 U | 60.00000 1080.00]| 42.00000 756.00| 44.74000 805.32
|

RPM, BI-DIRECTIONAL, AMBER LENS |
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| 7 ) P6885 I ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 610024M 54.000 U | 12.00000 648.00| 24.00000 1296.00]| 50.03000 2701.62
REMOVAL OF RPM | |
0070 610036M 3700.000 LF | 0.65000 2405.00] 0.60000 2220.00] 0.64000 2368.00
REMOVAL OF TRAFFIC STRIPES | |
0071 612003P 155.000 SF | 46.00000 7130.00]| 41.00000 6355.00] 43.68000 6770.40
REGULATORY AND WARNING SIGN | |
0072 612006P 35.000 SF | 65.00000 2275.00] 35.00000 1225.00| 37.29000 1305.15
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0073 612015P 548.000 SF | 22.00000 12056.00]| 20.00000 10960.00]| 21.31000 11677.88
GUIDE SIGN PANEL, TYPE GO | |
0074 701021P 492.000 LF | 35.00000 17220.00] 46.00000 22632.00] 34.62000 17033.04
3" RIGID METALLIC CONDUIT | |
0075 701102M 6.000 U | 1750.00000 10500.00]| 2430.00000 14580.00]| 1757.75000 10546.50
18" X 36" JUNCTION BOX | |
0076 701135M 6.000 U | 890.00000 5340.00] 1300.00000 7800.00 | 878.87000 5273.22
FOUNDATION, TYPE SPF | |
0077 701192P 2901.000 LF | 2.00000 5802.00] 0.81000 2349.81| 1.76000 5105.76
GROUND WIRE, NO. 8 AWG | |
0078 701195P 3725.000 LF | 4.00000 14900.00] 4.56000 16986.00] 3.46000 12888.50
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0079 701201P 1188.000 LF | 2.50000 2970.00] 1.45000 1722.60]| 2.13000 2530.44
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0080 701204P 54.000 LF | 4.00000 216.00] 1.35000 72.90]| 3.20000 172.80
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0081 701213P 231.000 LF | 3.00000 693.00] 2.09000 482.79] 3.04000 702.24
SERVICE WIRE, NO. 6 AWG | |
0082 702018M 6.000 U | 950.00000 5700.00] 475.00000 2850.00] 937.47000 5624.82
PEDESTRIAN SIGNAL STANDARD | |
0083 702027P 970.000 LF | 2.40000 2328.00] 0.86000 834.20] 1.97000 1910.90
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0084 702030P 4477.000 LF | 3.00000 13431.00] 1.46000 6536.42] 2.45000 10968.65
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0085 702033P 2359.000 LF | 4.00000 9436.00| 2.27000 5354.93| 3.62000 8539.58
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0086 702036M 10.000 U | 1100.00000 11000.00] 940.00000 9400.00 | 988.60000 9886.00
TRAFFIC SIGNAL HEAD | |
0087 702039M 14.000 U | 600.00000 8400.00| 671.00000 9394.00| 541.17000 7576.38
|

PEDESTRIAN SIGNAL HEAD



New Jersey Department of Transportation

TABULATION OF BIDS

DATE
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CALL ORDER : 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 7 ) P6885 | ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0088 702042M 4.000 U | 150.00000 600.00] 197.00000 788.00] 12.78000 51.12
PUSH BUTTON | |
0089 702045M 4.000 U | 8000.00000 32000.00] 5910.00000 23640.00] 7904.54000 31618.16
IMAGE DETECTOR | |
0090 702057M LUMP | 25000.00000 25000.00] 75000.00000 75000.00| 19974.41000 19974.41
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ NO. 1 | |
0091 702057M LUMP | 25000.00000 25000.00|] 100000.00000 100000.00]| 19974.41000 19974.41
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ___ NO. 2 | |
0092 702060M 2.000 U | 1800.00000 3600.00] 1850.00000 3700.00] 1725.79000 3451.58
CONTROLLER TURN-ON | |
0093 703021M LUMP | 40000.00000 40000.00]| 55000.00000 55000.00] 33716.80000 33716.80
SIGN LIGHTING, STRUCTURE NO. ____ NO. 1 | |
0094 703033P LUMP | 34000.00000 34000.00| 20000.00000 20000.00 | 26099.90000 26099.90
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0095 804006P 239.000 SY | 5.00000 1195.00]| 4.00000 956.00]| 7.46000 1782.94
TOPSOILING, 4" THICK | |
0096 806006P 239.000 SY | 3.00000 717.00| 1.00000 239.00] 2.13000 509.07
FERTILIZING AND SEEDING, TYPE A-3 | |
0097 806018P 24.000 sSY | 4.00000 96.00] 1.00000 24.00] 2.13000 51.12
FERTILIZING AND SEEDING, TYPE F | |
0098 809003M 239.000 SY | 2.00000 478.00 | 1.00000 239.00] 2.13000 509.07
STRAW MULCHING | |
SECTION TOTALS | $ 1,306,467.85] $ 1,441,258.15] $ 1,340,460.02
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 40000.00000 40000.00]| 12000.00000 12000.00]| 31015.13000 31015.13
FIELD OFFICE TYPE C SET UP | |
0009 155027M 18.000 MO | 2000.00000 36000.00] 1200.00000 21600.00] 2732.49000 49184.82
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 7200.00000 7200.00| 7200.00000 7200.00| 7200.00000 7200.00
TELEPHONE SERVICE | |
0011 156009M 1.000 U© | 16000.00000 16000.00]| 5000.00000 5000.00] 2500.00000 2500.00
CURING FACILITY SET-UP | |
0012 156012M 15.000 MO | 1000.00000 15000.00] 500.00000 7500.00 | 1500.00000 22500.00
CURING FACILITY MAINTENANCE | |
SECTION TOTALS | $ 114,200.00] $ 53,300.00] $ 112,399.95
—————————————————————————————————————————— e

SECTION 0003 NON-PARTICIPATING (ROADWAY)
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TABULATION OF BIDS
CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 7 ) P6885 | ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 2000.00000 2000.00] 6000.00000 6000.00] 6301.01000 6301.01
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 500.00000 500.00] 10000.00000 10000.00]| 0.01000 0.01
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 2,500.00| $ 16,000.00| $ 6,301.02
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0014 158012M 380.000 LF | 5.00000 1900.00]| 10.00000 3800.00] 9.06000 3442.80
HEAVY DUTY SILT FENCE, BLACK | |
0015 158030M 8.000 U | 320.00000 2560.00] 100.00000 800.00| 289.64000 2317.12
INLET FILTER TYPE 2, 2' X 4°' | |
0016 158033M 1.000 U© | 350.00000 350.00] 150.00000 150.00] 349.33000 349.33
INLET FILTER TYPE 2, 4' X 4°' | |
0017 158060M 60.000 T | 150.00000 9000.00| 70.00000 4200.00 | 22.43000 1345.80
CONSTRUCTION DRIVEWAY | |
0018 158063P LUMP | 1500.00000 1500.00] 5000.00000 5000.00] 2721.34000 2721.34
CONCRETE WASHOUT SYSTEM | |
0019 158072M 2.000 U | 750.00000 1500.00| 300.00000 600.00] 0.01000 0.02
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0020 158084M 16.000 cCY | 50.00000 800.00] 10.00000 160.00] 11.15000 178.40
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 17,610.00] $ 14,710.00] $ 10,354.81
+ + +
SECTION 0005 ROUTE 168 OVER I-298 - STRUCTURE NO. 0426-151
| | |
0099 201006P LUMP | 300000.00000 300000.00| 265000.00000 265000.00| 280000.00000 280000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 0426-151 | |
0100 201039P LUMP | 120000.00000 120000.00] 590000.00000 590000.00| 600000.00000 600000.00
TEMPORARY SHIELDING | |
0101 504006P 64687.000 LB | 2.00000 129374.00]| 1.60000 103499.20]| 1.68000 108674.16
REINFORCEMENT STEEL, EPOXY-COATED | |
0102 506003P LUMP | 60000.00000 60000.00]| 60000.00000 60000.00| 150000.00000 150000.00
STRUCTURAL STEEL | |
0103 506012P 4104.000 U | 5.00000 20520.00 | 3.50000 14364.00] 4.58000 18796.32
SHEAR CONNECTOR | |
0104 507009P 68.000 LF | 400.00000 27200.00]| 500.00000 34000.00] 676.28000 45987.04
| | |
| | |

ASSEMBLY
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CAST-IN-PLACE CONCRETE PILE, FURNISHED,

CALL ORDER : 145 CONTRACT ID 11145 COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 7 ) P6885 | ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0105 507024P 287.000 cCY | 1100.00000 315700.00] 1200.00000 344400.00] 857.59000 246128.33
CONCRETE BRIDGE DECK, HPC | |
0106 507033P 44.000 CY | 700.00000 30800.00| 500.00000 22000.00| 548.63000 24139.72
CONCRETE BRIDGE SIDEWALK, HPC | |
0107 507039P 293.000 LF | 300.00000 87900.00| 200.00000 58600.00] 181.10000 53062.30
CONCRETE BRIDGE PARAPET, HPC | |
0108 509078P 293.000 LF | 150.00000 43950.00] 120.00000 35160.00| 115.05000 33709.65
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0109 554003P LUMP | 5500.00000 5500.00] 1000.00000 1000.00]| 12425.68000 12425.68
POLLUTION CONTROL SYSTEM | |
0110 554006P LUMP | 75000.00000 75000.00] 75000.00000 75000.00] 28993.26000 28993.26
HAND/POWER TOOL CLEANING AND PAINTING | |
0111 654003P 628.000 LF | 30.00000 18840.00]| 27.50000 17270.00]| 42.61000 26759.08
ELECTRICAL CONDUIT | |
0112 657003P LUMP | 60000.00000 60000.00 | 10000.00000 10000.00] 94987.63000 94987.63
TEMPORARY SUPPORT, UTILITY | |
0113 701022P 273.000 LF | 30.00000 8190.00| 28.40000 7753.20| 28.39000 7750.47
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
0127 201037pP LUMP | 120000.00000 120000.00| 51700.00000 51700.00] 75000.00000 75000.00
ASBESTOS REMOVAL, BRIDGE NO. __ | | |
0426-151 | | |
SECTION TOTALS | $ 1,422,974.00] $ 1,689,746.40] $ 1,806,413.64
—————————————————————————————————————————— e
SECTION 0006 OVERHEAD SIGN SUPPORT STRUCTURE NO. 0428-213
| | |
0114 202009P 128.000 CY | 55.00000 7040.00 | 100.00000 12800.00] 78.83000 10090.24
EXCAVATION, UNCLASSIFIED | |
0115 501003P 950.000 SF | 116.00000 110200.00]| 1.00000 950.00] 9.59000 9110.50
TEMPORARY SHEETING | |
0116 502003P LUMP | 50000.00000 50000.00| 25000.00000 25000.00 | 12783.62000 12783.62
FURNISHING EQUIPMENT FOR DRIVING PILES | |
0117 502009M 103.000 LF | 54.00000 5562.00] 39.00000 4017.00]| 56.46000 5815.38
TEST PILE, FURNISHED | |
0118 502012M 83.000 LF | 110.00000 9130.00]| 105.00000 8715.00| 133.16000 11052.28
TEST PILE, DRIVEN | |
0119 502018M 2.000 U | 2500.00000 5000.00] 2100.00000 4200.00] 3195.91000 6391.82
DYNAMIC PILE LOAD TEST | |
0120 502021M 1442.000 LF | 51.00000 73542.00] 37.50000 54075.00 | 56.46000 81415.32
| | |
| | |

12" DIAMETER



New Jersey Department of Transportation DATE 01/13/12
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TABULATION OF BIDS
CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 7 ) P6885 | ( 8 ) H3415 | ( 9 ) 12943
|POWER CONCRETE CO INC |H&G CONTRACTORS INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0121 502045M 1162.000 LF | 45.00000 52290.00] 40.00000 46480.00] 33.02000 38369.24
CAST-IN-PLACE CONCRETE PILE, DRIVEN, | |
12" DIAMETER | |
0122 502207M 30.000 U | 184.00000 5520.00] 145.00000 4350.00] 159.80000 4794.00
PILE SHOE | | |
0123 504003P 1636.000 LB | 1.75000 2863.00]| 1.60000 2617.60] 2.13000 3484.68
REINFORCEMENT STEEL | |
0124 504006P 1044.000 LB | 2.00000 2088.00] 1.90000 1983.60]| 2.40000 2505.60
REINFORCEMENT STEEL, EPOXY-COATED | |
0125 504015P 45.000 cCY | 1100.00000 49500.00]| 700.00000 31500.00] 692.45000 31160.25
CONCRETE FOOTING | |
0126 512012M 1.000 U | 150000.00000 150000.00| 140000.00000 140000.00| 116500.00000 116500.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
____ STRUCTURE NO. 0428-213 | |
SECTION TOTALS | $ 522,735.00] $ 336,688.20] $ 333,472.93
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,386,486.85] S 3,551,702.75] S 3,609,402.37

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 01/13/12
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TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 10 ) J7054 ( ) ( )

|

| JPC GROUP INC |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +

I
I
|
|
"

SECTION 0001  ROADWAY
I

| |
0001 151003M LUMP | 18000.00000 18000.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 10000.00000 10000.00]
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 700.00000 3500.00]
PROGRESS SCHEDULE UPDATE | |
0006 153012P 1490.000 HOUR | 0.01000 14.90]
TRAINEES | | |
0007 154003P LUMP | 366500.00000 366500.00]
MOBILIZATION | |
0013 157003M LUMP | 60000.00000 60000.00]
CONSTRUCTION LAYOUT | |
0021 159003M 59.000 U | 130.00000 7670.00 |
BREAKAWAY BARRICADE | |
0022 159006M 102.000 U© | 60.00000 6120.00]
DRUM | | |
0023 159012M 2098.000 SF | 13.00000 27274.00|
CONSTRUCTION SIGNS | |
0024 159021P 893.000 LF | 110.00000 98230.00]
CONSTRUCTION BARRIER CURB | |
0025 159027M 5.000 U | 1000.00000 5000.00]
FLASHING ARROW BOARD, 4' X 8' | |
0026 159030M 5.000 U | 15540.00000 77700.00|
PORTABLE VARIABLE MESSAGE SIGN | |
0027 159051M 3.000 U | 9800.00000 29400.00]
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0028 159060M 2.000 U | 9800.00000 19600.00]|
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 16 MODULES | |
0029 159108M 3.000 U | 38840.00000 116520.00]|
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0030 159120M 6364.000 LF | 1.00000 6364.00]
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0031 159123M 1055.000 LF | 2.00000 2110.00]
| |

TEMPORARY PAVEMENT MARKING TAPE, 6"



New Jersey Department of Transportation DATE : 01/13/12
PAGE : 145 -27
TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| ( 10 ) J7054 [ ( ) I ( )
| JPC GROUP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0032 159135M 95.000 U | 9.00000 855.00]
TEMPORARY PAVEMENT MARKERS | |
0033 159138M 10.000 T | 130.00000 1300.00]|
HMA PATCH | |
0034 159141M 400.000 HOUR | 75.00000 30000.00]
TRAFFIC DIRECTOR, FLAGGER | |
0035 160003M LUMP | 600.00000 600.00]
FUEL PRICE ADJUSTMENT | |
0036 161003P LUMP | 500.00000 500.00]
FINAL CLEANUP | |
0037 201003P LUMP | 40000.00000 40000.00]
CLEARING SITE | |
0038 202006M 10.000 cCY | 460.00000 4600.00|
EXCAVATION, TEST PIT | |
0039 202009P 78.000 CY | 60.62000 4728.36 |
EXCAVATION, UNCLASSIFIED | |
0040 202021P 134.000 SY | 39.00000 5226.00]
REMOVAL OF PAVEMENT | |
0041 203021P 18.000 CY | 220.00000 3960.00]
I-14 SOIL AGGREGATE | |
0042 203050M 28.000 CY | 210.00000 5880.00]|
CONTROLLED LOW STRENGTH MATERIAL | |
0043 301006P 17.000 CY | 190.00000 3230.00]
SUBBASE | | |
0044 302039P 75.000 SY | 36.00000 2700.00]
DENSE-GRADED AGGREGATE BASE COURSE, 7" | |
THICK | | |
0045 302042P 49.000 SY | 55.00000 2695.00]
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0046 304003P 53.000 SY | 107.00000 5671.00]
CONCRETE BASE COURSE, 8" THICK | |
0047 401009P 16637.000 SY | 5.00000 83185.00]
HMA MILLING, 3" OR LESS | |
0048 401027M 688.000 LF | 4.00000 2752.00]
POLYMERIZED JOINT ADHESIVE | |
0049 401030M 1331.000 GAL | 0.01000 13.31]
TACK COAT | |
0050 401054M 1489.000 T | 110.00000 163790.00]|
| |

HOT MIX ASPHALT 12.5 M 64 SURFACE COURS



New Jersey Department of Transportation DATE : 01/13/12
PAGE : 145 -28
TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE

(10 ) J7054 ( )
JPC GROUP INC

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0051 999999P 1.000 U© | 0.00000 0.00]
NO ITEM | | |
0052 401084M 21.000 T | 300.00000 6300.00]
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0053 401099M 37.000 T | 200.00000 7400.00 |
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0054 401105M 2940.000 LF | 2.00000 5880.00]
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0055 602213M 13.000 U | 610.00000 7930.00]|
CURB PIECE | |
0056 606012P 302.000 SY | 75.00000 22650.00]
CONCRETE SIDEWALK, 4" THICK | |
0057 606084P 24.000 SY | 200.00000 4800.00 |
DETECTABLE WARNING SURFACE | |
0058 607018P 185.000 LF | 26.00000 4810.00|
9" X 16" CONCRETE VERTICAL CURB | |
0059 607021P 559.000 LF | 24.00000 13416.00]
9" X 18" CONCRETE VERTICAL CURB | |
0060 608004P 728.000 SY | 27.00000 19656.00]|
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0061 609003M 980.000 LF | 26.00000 25480.00]
BEAM GUIDE RAIL | |
0062 609024M 2.000 U | 2400.00000 4800.00]|
FLARED GUIDE RAIL TERMINAL | |
0063 609027M 1.000 U | 2500.00000 2500.00]
TANGENT GUIDE RAIL TERMINAL | |
0064 609039M 6.000 U | 700.00000 4200.00]|
BEAM GUIDE RAIL ANCHORAGE | |
0065 609075M 925.000 LF | 5.00000 4625.00 |
REMOVAL OF BEAM GUIDE RAIL | |
0066 610003M 12500.000 LF | 0.35000 4375.00|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
4 | | |
0067 610012M 36.000 U | 40.00000 1440.00|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0068 610021M 18.000 U | 40.00000 720.00]
| |

RPM, BI-DIRECTIONAL, AMBER LENS



New Jersey Department of Transportation DATE : 01/13/12
PAGE : 145 -29
TABULATION OF BIDS

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES : CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE

(10 ) J7054 ( )
JPC GROUP INC

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0069 610024M 54.000 U | 35.00000 1890.00]|
REMOVAL OF RPM | |
0070 610036M 3700.000 LF | 0.65000 2405.00]
REMOVAL OF TRAFFIC STRIPES | |
0071 612003P 155.000 SF | 48.00000 7440.00|
REGULATORY AND WARNING SIGN | |
0072 612006P 35.000 SF | 70.00000 2450.00]
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0073 612015P 548.000 SF | 21.00000 11508.00]|
GUIDE SIGN PANEL, TYPE GO | |
0074 701021P 492.000 LF | 50.00000 24600.00]
3" RIGID METALLIC CONDUIT | |
0075 701102M 6.000 U | 2670.00000 16020.00]
18" X 36" JUNCTION BOX | |
0076 701135M 6.000 U | 1391.00000 8346.00 |
FOUNDATION, TYPE SPF | |
0077 701192P 2901.000 LF | 0.90000 2610.90]
GROUND WIRE, NO. 8 AWG | |
0078 701195pP 3725.000 LF | 5.00000 18625.00]
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0079 701201P 1188.000 LF | 2.00000 2376.00]
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0080 701204P 54.000 LF | 1.00000 54.00 |
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0081 701213P 231.000 LF | 2.00000 462.00]
SERVICE WIRE, NO. 6 AWG | |
0082 702018M 6.000 U | 520.00000 3120.00]
PEDESTRIAN SIGNAL STANDARD | |
0083 702027P 970.000 LF | 0.92000 892.40]
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0084 702030P 4477.000 LF | 2.00000 8954.00 |
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0085 702033P 2359.000 LF | 3.00000 7077.00|
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0086 702036M 10.000 U | 1030.00000 10300.00]
TRAFFIC SIGNAL HEAD | |
0087 702039M 14.000 U | 740.00000 10360.00]
| |

PEDESTRIAN SIGNAL HEAD



New Jersey Department of Transportation DATE 01/13/12
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TABULATION OF BIDS
CALL ORDER 145 CONTRACT ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
[( 10 ) J7054 I ( ) I ( )
| JPC GROUP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0088 702042M 4.000 U | 220.00000 880.00]|
PUSH BUTTON | |
0089 702045M 4.000 U | 6500.00000 26000.00|
IMAGE DETECTOR | |
0090 702057M LUMP | 47980.00000 47980.00|
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ NO. 1 | |
0091 702057M LUMP | 58260.00000 58260.00]
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ____ NO. 2 | |
0092 702060M 2.000 U | 2040.00000 4080.00]|
CONTROLLER TURN-ON | |
0093 703021M LUMP | 33510.00000 33510.00]
SIGN LIGHTING, STRUCTURE NO. ____ NO. 1 | |
0094 703033P LUMP | 20000.00000 20000.00|
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0095 804006P 239.000 SY | 8.00000 1912.00]|
TOPSOILING, 4" THICK | |
0096 806006P 239.000 SY | 2.00000 478.00 |
FERTILIZING AND SEEDING, TYPE A-3 | |
0097 806018P 24.000 sSY | 2.00000 48.00]
FERTILIZING AND SEEDING, TYPE F | |
0098 809003M 239.000 SY | 2.00000 478.00 |
STRAW MULCHING | |
SECTION TOTALS | $ 1,689,786.87] $ | $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155009M 1.000 U© | 40000.00000 40000.00]|
FIELD OFFICE TYPE C SET UP | |
0009 155027M 18.000 MO | 4000.00000 72000.00]
FIELD OFFICE TYPE C MAINTENANCE | |
0010 155039M LUMP | 7200.00000 7200.00|
TELEPHONE SERVICE | |
0011 156009M 1.000 U© | 7000.00000 7000.00]|
CURING FACILITY SET-UP | |
0012 156012M 15.000 MO | 1200.00000 18000.00]|
CURING FACILITY MAINTENANCE | |
SECTION TOTALS | $ 144,200.00] $ | $
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)



New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 01/13/12
PAGE : 145 -31

4" BY 4" PREFORMED ELASTOMERIC JOINT

CALL ORDER : 145 CONTRACT ID : 11145 COUNTIES CAMDEN
LETTING DATE : 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 10 ) J7054 [ ( ) I ( )
| JPC GROUP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 5800.00000 5800.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 13750.00000 13750.00]|
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 19,550.00] S | $
—————————————————————————————————————————— i e s
SECTION 0004 EROSION CONTROL
| | |
0014 158012M 380.000 LF | 7.00000 2660.00]
HEAVY DUTY SILT FENCE, BLACK | |
0015 158030M 8.000 U | 270.00000 2160.00]
INLET FILTER TYPE 2, 2' X 4°' | |
0016 158033M 1.000 U© | 270.00000 270.00]
INLET FILTER TYPE 2, 4' X 4°' | |
0017 158060M 60.000 T | 60.00000 3600.00]
CONSTRUCTION DRIVEWAY | |
0018 158063P LUMP | 4500.00000 4500.00]
CONCRETE WASHOUT SYSTEM | |
0019 158072M 2.000 U | 1200.00000 2400.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0020 158084M 16.000 cCY | 20.00000 320.00]
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 15,910.00] S | $
+ + +
SECTION 0005 ROUTE 168 OVER I-298 - STRUCTURE NO. 0426-151
| | |
0099 201006P LUMP | 265000.00000 265000.00]
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 0426-151 | |
0100 201039P LUMP | 175000.00000 175000.00]
TEMPORARY SHIELDING | |
0101 504006P 64687.000 LB | 1.40000 90561.80]|
REINFORCEMENT STEEL, EPOXY-COATED | |
0102 506003P LUMP | 75000.00000 75000.00]
STRUCTURAL STEEL | |
0103 506012P 4104.000 U | 4.00000 16416.00]
SHEAR CONNECTOR | |
0104 507009P 68.000 LF | 500.00000 34000.00]
| | |
| | |

ASSEMBLY



CAST-IN-PLACE CONCRETE PILE, FURNISHED,

New Jersey Department of Transportation DATE 01/13/12
PAGE 145 -32
TABULATION OF BIDS
CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT sl
SET-ASIDE
| ( 10 ) J7054 [ ( ) I ( )
| JPC GROUP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0105 507024P 287.000 CY | 890.00000 255430.00]
CONCRETE BRIDGE DECK, HPC | |
0106 507033P 44.000 CY | 570.00000 25080.00]
CONCRETE BRIDGE SIDEWALK, HPC | |
0107 507039P 293.000 LF | 230.00000 67390.00|
CONCRETE BRIDGE PARAPET, HPC | |
0108 509078P 293.000 LF | 110.00000 32230.00]
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0109 554003P LUMP | 20000.00000 20000.00]
POLLUTION CONTROL SYSTEM | |
0110 554006P LUMP | 50000.00000 50000.00]
HAND/POWER TOOL CLEANING AND PAINTING | |
0111 654003P 628.000 LF | 30.00000 18840.00]|
ELECTRICAL CONDUIT | |
0112 657003P LUMP | 70000.00000 70000.00]
TEMPORARY SUPPORT, UTILITY | |
0113 701022P 273.000 LF | 31.00000 8463.00|
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
0127 201037pP LUMP | 40000.00000 40000.00]
ASBESTOS REMOVAL, BRIDGE NO. __ | | |
0426-151 | | |
SECTION TOTALS | $ 1,243,410.80] S | $
—————————————————————————————————————————— e
SECTION 0006 OVERHEAD SIGN SUPPORT STRUCTURE NO. 0428-213
| | |
0114 202009P 128.000 CY | 165.00000 21120.00]
EXCAVATION, UNCLASSIFIED | |
0115 501003P 950.000 SF | 145.00000 137750.00]
TEMPORARY SHEETING | |
0116 502003P LUMP | 50000.00000 50000.00]
FURNISHING EQUIPMENT FOR DRIVING PILES | |
0117 502009M 103.000 LF | 43.00000 4429.00|
TEST PILE, FURNISHED | |
0118 502012M 83.000 LF | 250.00000 20750.00]
TEST PILE, DRIVEN | |
0119 502018M 2.000 U | 2500.00000 5000.00]
DYNAMIC PILE LOAD TEST | |
0120 502021M 1442.000 LF | 40.00000 57680.00|
| | |
| | |

12" DIAMETER



New Jersey Department of Transportation DATE 01/13/12
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TABULATION OF BIDS
CALL ORDER 145 CONTRACT 1ID 11145 COUNTIES CAMDEN
LETTING DATE 01/12/12 10:00AM DISTRICT : sl
SET-ASIDE
| 10 ) J7054 [ ( ) I ( )
| JPC GROUP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0121 502045M 1162.000 LF | 85.00000 98770.00]| |
CAST-IN-PLACE CONCRETE PILE, DRIVEN, | |
12" DIAMETER | |
0122 502207M 30.000 U | 200.00000 6000.00]| |
PILE SHOE | | |
0123 504003P 1636.000 LB | 2.25000 3681.00]
REINFORCEMENT STEEL | |
0124 504006P 1044.000 LB | 2.60000 2714.40] |
REINFORCEMENT STEEL, EPOXY-COATED | |
0125 504015P 45.000 cCY | 1000.00000 45000.00] |
CONCRETE FOOTING | |
0126 512012M 1.000 U | 100000.00000 100000.00]
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | |
____ STRUCTURE NO. 0428-213 | |
SECTION TOTALS | $ 552,894.40]| S | $
————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,665,752.07| $ 0.00] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY, IN



